INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 430 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,615,105.16 ROUTE : 29
CALL ORDER  : 430 CONTRACT ID : B -28176-A COUNTIES : CARROLL
LETTING DATE : 08/16/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,390,664.45 100.0000%
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 7200.00000 7200.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2000.00000 12000.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  68500.00000 68500.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 4900.00000 4900.00]| |
CLEARING RIGHT OF WAY | | |
0008 202-51330 LUMP |  25000.00000 25000.00] |
PRESENT STRUCTURE, REMOVE I I |
0009 202-74035 5.000 EACH | 35.00000 175.00] |
SIGN, REMOVE | I |
0010 203-02000 12744.400 CYS | 11.00000 140188.40] |
EXCAVATION, COMMON I I |
0011 203-08279 3552.000 CYS | 84_00000 298368.00| |
EXPANDED POLYSTYRENE FILL I I |
0012 203-51223 88.000 CYS | 16.50000 1452_00] |
EXCAVATION, WATERWAY I I |
0013 205-03371 25.000 CYS | 10.00000 250.00] |
I I |

SEDIMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 430 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,615,105.16 ROUTE : 29
CALL ORDER  : 430 CONTRACT ID : B -28176-A COUNTIES : CARROLL
LETTING DATE : 08/16/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 205-06931 84.800 TON | 28.00000 2374.40] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06937 900.000 LFT | 1.55000 1395.00] |
TEMPORARY SILT FENCE I I |
0016 211-07454 517.300 CYS | 25.00000 12932.50] |
STRUCTURE BACKFILL | | |
0017 213-08058 146.700 CYS | 61.50000 9022.05| |
FLOWABLE BACKFILL I | |
0018 216-08528 1128.400 SYS | 6.50000 7334.60] |
HDPE GEO-MEMBRANE , 20 MIL I I |
0019 301-07448 1986.100 TON | 15.00000 29791.50] |
COMPACTED AGGREGATE, NO. 53, BASE I | |
0020 303-97820 6124.900 TON | 15.00000 91873.50] |
AGGREGATE, 8 I I |
0021 306-08043 320.000 SYS | 10.50000 3360.00] |
MILLING, TRANSITION | | |
0022 401-07408 2063.900 TON | 68.50000 141377.15] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0023 402-07432 136.600 TON | 120.00000 16392.00] |
HMA SURFACE, TYPE A I | |
0024 402-07434 309.600 TON | 100.50000 31114.80] |
HMA SURFACE, TYPE C | | |
0025 402-07439 448.400 TON | 7450000 33405.80] |
HMA INTERMEDIATE, TYPE C I I |
0026 402-07440 409.800 TON | 73.50000 30120.30] |
HMA BASE, TYPE A | | |
0027 406-05520 3.900 TON | 155000000 6045_00] |
ASPHALT FOR TACK COAT I | |
0028 502-06627 4963.300 SYS | 25.00000 124082 .50 |
PCCP, 6 IN. | | |
0029 601-01839 1.000 EACH | 1900.00000 1900.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 6 I I |
0030 601-02800 4.000 EACH | 1050.00000 4200.00] |
GUARDRAIL TRANSITION, TGT I I |
0031 601-94689 3.000 EACH | 2275.00000 6825.00] |
GUARDRAIL END TREATMENT, 0S I I |
0032 601-99105 525.000 LFT | 16.50000 8662.50]| |
I I |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 430 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,615,105.16 ROUTE : 29
CALL ORDER  : 430 CONTRACT ID : B -28176-A COUNTIES : CARROLL
LETTING DATE : 08/16/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 615-06490 8.000 EACH | 125.00000 1000.00] |
RIGHT OF WAY MARKER | | |
0034 615-06505 2.000 EACH | 550.00000 1100.00] |
MONUMENT, B I I |
0035 616-02320 2666.000 SYS | 1.75000 4665.50]| |
GEOTEXTILES | | |
0036 616-05688 998.000 TON | 47.00000 46906.00] |
RIPRAP, CLASS 1 I I |
0037 621-01004 1.000 EACH | 200.00000 200.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0038 621-01597 14.000 SYS | 14.25000 199.50] |
EROSION CONTROL, MAT I I |
0039 621-06545 0.900 TON | 700.00000 630.00]| |
FERTILIZER I I |
0040 621-06553 357.000 LBS | 20.50000 7318.50] |
SEED MIXTURE, R I I |
0041 621-06565 4.200 TON | 525.00000 2205.00] |
MULCHING MATERIAL I | |
0042 621-06567 2.200 KGAL | 50.00000 110.00] |
WATER | | |
0043 621-06574 557.600 SYS | 5.50000 3066.80]| |
SODDING | | |
0044 701-98647 720.000 LFT | 4200000 30240.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | I |
203 IN., 14 IN. | | |
0045 706-06347 40.000 LFT | 235.00000 9400.00]| |
RAILING, CF-1 I | |
0046 715-05048 2320.000 LFT | 1.75000 4060.00] |
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0047 715-05049 100.000 LFT | 8.50000 850.00] |
PIPE, TYPE 4, CIRCULAR, 8 IN. I I |
0048 715-05051 100.000 LFT | 10.00000 1000.00] |
PIPE, TYPE 4, CIRCULAR, 10 IN. I I |
0049 715-05053 212.000 LFT | 19.00000 4028.00]| |
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0050 715-05169 40.000 LFT | 22.00000 880.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0051 715-05171 110.000 LFT | 23.50000 2585_00] |
| | |

PIPE, TYPE 3, CIRCULAR, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 430 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,615,105.16 ROUTE : 29
CALL ORDER  : 430 CONTRACT ID : B -28176-A COUNTIES : CARROLL
LETTING DATE : 08/16/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0052 715-05173 74.000 LFT | 29.00000 2146.00] |
PIPE, TYPE 3, CIRCULAR, 24 IN. | | |
0053 715-46005 2.000 EACH | 225.00000 450.00] |
PIPE END SECTION, 15 IN. I | |
0054 715-46010 4.000 EACH | 250.00000 1000.00] |
PIPE END SECTION, 18 IN. | | |
0055 715-46020 2.000 EACH | 300.00000 600.00] |
PIPE END SECTION, 24 IN. I | |
0056 718-06531 8.000 EACH | 600.00000 4800.00]| |
OUTLET PROTECTOR, 3 I I |
0057 723-07105 45.000 LFT | 1950 .00000 87750.00] |
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | | |
X 120 IN. I I |
0058 723-08608 598.500 SFT | 40.00000 23940.00] |
WINGWALL I I |
0059 801-04308 2.000 EACH | 400.00000 800.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0060 801-06625 37.000 EACH | 60.00000 2220.00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0061 801-06640 24.000 EACH | 125.00000 3000.00] |
CONSTRUCTION SIGN, A | | |
0062 801-06775 LUMP |  13500.00000 13500.00] |
MAINTAINING TRAFFIC | | |
0063 801-07118 96.000 LFT | 18.75000 1800.00] |
BARRICADE, 111-A I I |
0064 801-07119 96.000 LFT | 22.00000 2112.00] |
BARRICADE, 111-B | | |
0065 802-05701 10.500 LFT | 14.90000 156.45] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0066 802-76035 6.000 SFT | 21.20000 127.20] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0067 804-06725 4.000 EACH | 25.25000 101.00] |
DELINEATOR WITH POST, D1, 3 IN. DIA. I I |
0068 808-01226 26.000 EACH | 85.00000 2210.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
CASTING, INSTALL I I |
0069 808-06703 3000.000 LFT | 0.80000 2400.00] |
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 430 -5
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 1,615,105.16 ROUTE : 29
CALL ORDER  : 430 CONTRACT ID : B -28176-A COUNTIES : CARROLL
LETTING DATE : 08/16/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0070 808-75240 375.000 LFT | 0.82000 307.50] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0071 808-75245 250.000 LFT | 0.78000 195.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0072 808-75996 18.000 EACH | 20.00000 360.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
SECTION TOTALS | $ 1,390,664 .45] $ | $
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 1,390,664.45] $ | $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 450 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  484,246.61 ROUTE :
CALL ORDER  : 450 CONTRACT 1 B -28490-A COUNTIES : FRANKLIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA, DAVE CONTRACTOR $ 448,396.40 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 493,653.00 110.0930%
3 35-1128289 BEATY CONSTRUCTION, INC. $ 515,682.25 115.0059%
4  31-1323837 SUNESIS CONSTRUCTION COMPANY $ 555,952.75 123.9869%
5  35-1996475 C & H/M EXCAVATING, INC. $ 588,236.85 131.1868%
IC 1 ) 35-1357381 IC 2 ) 35-1917625 IC 3 ) 35-1128289
|0°MARA, DAVE CONTRACTOR IMILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 8000.00000 8000.00] 6000.00000 6000.00] 9500.00000 9500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1400 .00000 8400.00] 1850.00000 11100.00] 2200.00000 13200.00
FIELD OFFICE, B I | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  24000.00000 24000.00]  24535.77000 24535_.77]  17050.00000 17050.00
MOBILIZATION AND DEMOBILIZATION | | |
0006 201-52370 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 5200.00000 5200.00
CLEARING RIGHT OF WAY I I |
0007 202-02279 35.000 LFT | 8.00000 280.00] 12.00000 420.00] 11.50000 402.50
CURB AND GUTTER, REMOVE | I |
0008 202-51330 LUMP | 6500.00000 6500.00]  10000.00000 10000.00]  17000.00000 17000.00
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 640.000 CYS | 11.00000 7040.00] 20.00000 12800.00] 20.00000 12800.00
EXCAVATION, COMMON I I |
0010 205-06932 40.000 LFT | 4.25000 170.00] 9.00000 360.00] 28.00000 1120.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0011 205-06937 500.000 LFT | 1.90000 950.00] 2.00000 1000.00] 2.00000 1000.00
I I |

TEMPORARY SILT FENCE



ENGINEER™S ESTIMATE: $  484,246.61

CALL ORDER : 450

LETTING DATE : 08/16/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

B -28490-A

ROUTE :

COUNTIES : FRANKLIN

DATE :
PAGE :

09/12/06
450 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 207-08266 445.000
SUBGRADE TREATMENT, TYPE 111

0013 211-07454 453.000
STRUCTURE BACKFILL

0014 213-08058 54.000
FLOWABLE BACKFILL

0015 301-07448 295.000
COMPACTED AGGREGATE, NO. 53, BASE

0016 303-07449 14.000
COMPACTED AGGREGATE, NO. 73

0017 306-08043 541.000
MILLING, TRANSITION

0018 402-07432 95.000
HVMA SURFACE, TYPE A

0019 402-07435 80.000
HMA INTERMEDIATE, TYPE A

0020 402-07450 41.000

HMA, TYPE A, WEDGE AND LEVEL

0021 406-05521 1239.000
ASPHALT FOR TACK COAT

0022 601-95871 119.300
HANDRAIL , DECORATIVE ALUMINUM

0023 605-06155 370.000
CURB AND GUTTER, CONCRETE, MODIFIED

0024 605-94811 1.000
CURB TURNOUT

0025 607-06175 100.000
GUTTER, CONCRETE

0026 610-07486 24.500
HMA FOR APPROACHES, TYPE A

0027 615-06505 1.000
MONUMENT, B

0028 616-02320 408.000
GEOTEXTILES

0029 616-05688 255.000
RIPRAP, CLASS 1

0030 621-01004 1.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

TON

TON

SYS

TON

TON

TON

SYS

LFT

LFT

EACH

LFT

TON

EACH

SYS

TON

EACH

( 1 ) 35-1357381
O MARA, DAVE CONTRACTOR

26.

95.

15.

16.

80.

75.

150.

575.

23.

525.

20000

00000

-50000

00000

00000

.00000

-30000

.00000

-50000

.00000

.00000

00000

00000

-40000

00000

00000

) 35-1917625
ILESTONE CONTRACTORS, L.P.

AMOUNT| UNIT PRICE AMOUNT|
2892.50] 8.00000 3560.00]
11778 oo= 14.00000 6342.00:
5130.00I 56.00000 3024.00}
4484.00I 16.00000 4720.oo=
224.00I 45.00000 63o.oo=
5139.50I 10.50000 5680.50:
7soo.ool 78.00000 7410.oo=
eooo.ool 68.00000 544o.oo=
5125.00I 90.00000 3690.00:
371.70I 0.07000 86.73:
50702.50I 410.00000 48913.00:
4625.00: 27.00000 9990.oo=
14oo.ool 675.00000 675.oo=
17oo.oo= 42.00000 4zoo.oo=
3675.00I 140.00000 3430.00}
575.00I 565.00000 565.oo=
1387.20I 1.75000 714.oo=
5865.00I 33.00000 8415.00:
525.ool 300.00000 3oo.oo=
| |

| |

3 ) 35-1128289
EATY CONSTRUCTION,

UNIT PRICE

30.

100.

22.

60.

10.

90.

84.

140.

435.

24.

2100.

26.

170.

600.

30.

1000.

00000

00000

50000

00000

00000

00000

.25000

00000

00000

00000

95000

00000

00000

.25000

00000

00000

INC.

AMOUN

840.

5680.

8550.

6720.

5740.

309.

51895.

8880.

2100.

2695.

4165.

600.

918.

7650.

1000.

T

.50

.00

.00

.00

00

50

00

00

00

75

50

00

00

00

00

00

00

00

00



ENGINEER™S ESTIMATE: $  484,246.61
CALL ORDER : 450
LETTING DATE : 08/16/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28490-A

: SEYMOUR DISTRICT

ROUTE :

COUNTIES : FRANKLIN

DATE :
PAGE :

09/12/06
450 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0031 621-06567 3.000 KGAL
WATER

0032 621-06575 675.000 SYS
SODDING, NURSERY

0033 701-51210 70.000 LFT
PILE ENCASEMENT, CONCRETE , 6 IN.

0034 714-08514 346.500 SFT
WINGWALL

0035 715-02907 170.000 LFT
WATER LINE, 6 IN. , PVC, C900

0036 715-05149 31.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0037 715-05151 106.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.

0038 715-05154 83.000 LFT
PIPE, TYPE 2, CIRCULAR, 24 IN.

0039 715-07073 140.000 LFT
WATER LINE , REMOVE

0040 715-46005 1.000 EACH
PIPE END SECTION, 15 IN.

0041 715-46020 1.000 EACH
PIPE END SECTION, 24 IN.

0042 715-94064 30.000 LFT
WATER LINE, COPPER, 0.75 IN.

0043 720-44000 3.000 EACH
CASTING, ADJUST TO GRADE

0044 720-45075 1.000 EACH
INLET, R13

0045 720-45410 1.000 EACH
MANHOLE, C4

0046 720-96851 1.000 EACH
INLET, J13

0047 723-07582 80.000 LFT

STRUCTURE, PRECAST THREE—SIDEb, 336 IN.
X 72 IN.

0048 732-03063 2.000 EACH
TAPPING SLEEVE , 6 IN.
0049 732-04836 2.000 EACH

GATE VALVE AND BOX

( 1 ) 35-1357381 |
O MARA, DAVE CONTRACTOR |
|

55.

50.

51.

36.

38.

70.

260.

400.

60.

260.

1350.

1600.

1250.

2590.

1300.

800.

00000

00000

00000

00000

00000

.20000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

( 2 ) 35-1917625 I
MILESTONE CONTRACTORS, L.P. |

AMOUNT| UNIT PRICE AMOUNT:
30.00] 2.00000 6.00]
2565.00’ 2.50000 1687.50}
3850.00I 17.00000 1190.oo=
17325.00I 85.00000 29452.50}
8670.00I 75.00000 12750.00}
1116.00I 55.00000 1705.oo=
4028.00I 42 .00000 4452.oo=
5810.00I 45.00000 3735.00}
1008.00I 10.00000 14oo.oo=
260.00I 245.00000 245.oo=
4oo.ooI 365.00000 365.00:
1800.00’ 81.00000 2430.00}
780.00I 520.00000 1560.00:
1350.00{ 2360.00000 2360.00}
1600.00I 258400000 2584.00:
1250.00I 2236.00000 2236.00=
2o7zoo.ool 2812.00000 224960.00:
| |

| |
2600.00]| 1550.00000 3100.00]
1600.00! 1700.00000 3400.00!

3 ) 35-1128289
EATY CONSTRUCTION,

UNIT PRICE

50.

55.

42.

44 .

55.

275.

400.

30.

375.

2500.

4000.

2400.

2900.

1600.

1400.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

5062.

2100.

17325.

9350.

1302.

4664.

4565.

700.

275.

400.

900.

1125.

2500.

4000.

2400.

232000.

3200.

2800.

T

.00

50

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $
CALL ORDER : 450
LETTING DATE : 08/16/06 10:00 AM

484,246.61

SET-ASIDE :

INDIANA

TABULATION OF BIDS

CONTRACT ID : B -28490-A
DISTRICT :

SEYMOUR DISTRICT

DEPARTMENT OF TRANSPORTATION

ROUTE :
COUNTIES

DATE
PAGE

: FRANKLIN

09/12/06
450 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0050 801-04308
ROAD CLOSURE SIGN ASSEMBLY

0051 801-06625 13.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0052 801-06640 3.000 EACH
CONSTRUCTION SIGN, A

0053 801-07118 72.000 LFT
BARRICADE, I111-A

0054 801-07119 36.000 LFT
BARRICADE, 111-B

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1357381 |
O MARA, DAVE CONTRACTOR |
|

2 ) 35-1917625

|
ILESTONE CONTRACTORS, L.P. |
|

3 ) 35-1128289
EATY CONSTRUCTION,

UNIT PRICE

300.00000

140.00000

300.00000

17.00000

19.00000

INC.
AMOUNT
900.00
1820.00
900.00
1224.00
684 .00

515,682.25

UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT |
""" 26000000 840.00]  275.00000  625.00]  300.00000 900

165.00000 2145.00: 130.00000 1690.00}

300.00000 900.00I 275.00000 825.00}

15.50000 1116.00I 15.00000 1080.00=

17.00000 612.00I 17.00000 612.00}

$ 448,396.40I $ 493,653.00}
"""""" s amaseaol s assessool 5 sis.ee

515,682.25




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 450 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  484,246.61 ROUTE :
CALL ORDER  : 450 CONTRACT ID : B -28490-A COUNTIES : FRANKLIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-1323837 IC 5 ) 35-1996475 1C )
|SUNESIS CONSTRUCTION COMPANY |C & H/M EXCAVATING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  10000.00000 10000.00]  10325.00000 10325.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1300.00000 7800.00] 9850.00000 59100.00]
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  15000.00000 15000.00]  19630.00000 19630.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 5500.00000 5500.00]| 2500.00000 2500.00]
CLEARING RIGHT OF WAY I I |
0007 202-02279 35.000 LFT | 10.00000 350.00] 30.00000 1050.00]
CURB AND GUTTER, REMOVE I I |
0008 202-51330 LUMP |  29000.00000 29000.00] 4500.00000 4500.00]
PRESENT STRUCTURE, REMOVE I | |
0009 203-02000 640.000 CYS | 1400000 8960.00] 17.00000 10880.00]
EXCAVATION, COMMON | | |
0010 205-06932 40.000 LFT | 10.00000 400.00] 5.00000 200.00]
TEMPORARY CHECK DAM, STRAW BALES | | |
0011 205-06937 500.000 LFT | 1.50000 750.00] 3.00000 1500.00]
TEMPORARY SILT FENCE I I |
0012 207-08266 445.000 SYS | 1.00000 445.00] 7.00000 3115.00]
SUBGRADE TREATMENT, TYPE 111 | | |
0013 211-07454 453.000 CYS | 25.00000 11325.00] 27.00000 12231.00]
STRUCTURE BACKFILL I I |
0014 213-08058 54.000 CYS | 60.00000 3240.00] 98.50000 5319.00]
FLOWABLE BACKFILL | I |
0015 301-07448 295.000 TON | 30.00000 8850.00] 19.80000 5841.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 303-07449 14.000 TON | 60.00000 840.00] 40.00000 560.00]
COMPACTED AGGREGATE, NO. 73 I I |
0017 306-08043 541.000 SYS | 13.00000 7033.00] 11.50000 6221.50]
MILLING, TRANSITION I I |
0018 402-07432 95.000 TON | 85.00000 8075.00]| 103.50000 9832.50]|
I I |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 450 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  484,246.61 ROUTE :
CALL ORDER  : 450 CONTRACT ID : B -28490-A COUNTIES : FRANKLIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-1323837 IC 5 ) 35-1996475 | )
|SUNESIS CONSTRUCTION COMPANY |C & H/M EXCAVATING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07435 80.000 TON | 80.00000 6400.00] 97.75000 7820.00]
HMA INTERMEDIATE, TYPE A | | |
0020 402-07450 41.000 TON | 130.00000 5330.00] 115.00000 4715.00]
HMA, TYPE A, WEDGE AND LEVEL I I |
0021 406-05521 1239.000 SYS | 0.25000 309.75] 0.30000 371.70]
ASPHALT FOR TACK COAT | | |
0022 601-95871 119.300 LFT | 550.00000 65615.00] 828.00000 98780.40]
HANDRAIL , DECORATIVE ALUMINUM I I |
0023 605-06155 370.000 LFT | 28.00000 10360.00] 34.50000 12765.00]
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0024 605-94811 1.000 EACH | 550.00000 550.00] 1035.00000 1035.00]
CURB TURNOUT I | |
0025 607-06175 100.000 LFT | 30.00000 3000.00] 65.00000 6500.00]
GUTTER, CONCRETE I I |
0026 610-07486 24.500 TON | 15500000 3797.50] 138.00000 3381.00]
HMA FOR APPROACHES, TYPE A I | |
0027 615-06505 1.000 EACH | 550.00000 550.00] 1750.00000 1750.00]
MONUMENT, B I I |
0028 616-02320 408.000 SYS | 2.00000 816.00] 4.00000 1632.00]
GEOTEXTILES I | |
0029 616-05688 255.000 TON | 25.00000 6375.00] 19.50000 4972.50]
RIPRAP, CLASS 1 | | |
0030 621-01004 1.000 EACH | 350.00000 350.00] 1500.00000 1500.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0031 621-06567 3.000 KkGAL | 4.00000 12.00] 100.00000 300.00]
WATER | | |
0032 621-06575 675.000 SYS | 3.00000 2025.00] 6.00000 4050.00]
SODDING, NURSERY I I |
0033 701-51210 70.000 LFT | 45_00000 3150.00] 15.00000 1050.00]
PILE ENCASEMENT, CONCRETE , 6 IN. | I |
0034 714-08514 346.500 SFT | 55_00000 19057.50] 50.00000 17325.00]
WINGWALL I I |
0035 715-02907 170.000 LFT | 100.00000 17000.00] 115.00000 19550.00]
WATER LINE, 6 IN. , PVC, C900 I I |
0036 715-05149 31.000 LFT | 35.00000 1085.00] 35.00000 1085.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0037 715-05151 106.000 LFT | 40.00000 4240.00]| 38.00000 4028.00]
I I |

PIPE, TYPE 2, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 450 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  484,246.61 ROUTE :
CALL ORDER  : 450 CONTRACT ID : B -28490-A COUNTIES : FRANKLIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-1323837 IC 5 ) 35-1996475 1C )
|SUNESIS CONSTRUCTION COMPANY |C & H/M EXCAVATING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 715-05154 83.000 LFT | 60.00000 4980.00] 48.00000 3984.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0039 715-07073 140.000 LFT | 6.00000 840.00] 40.00000 5600.00]|
WATER LINE , REMOVE I I |
0040 715-46005 1.000 EACH | 740.00000 740.00] 605.00000 605.00]
PIPE END SECTION, 15 IN. | | |
0041 715-46020 1.000 EACH | 880.00000 880.00] 725.00000 725.00]
PIPE END SECTION, 24 IN. I | |
0042 715-94064 30.000 LFT | 40.00000 1200.00] 50.00000 1500.00]
WATER LINE, COPPER, 0.75 IN. I I |
0043 720-44000 3.000 EACH | 600.00000 1800.00] 800.00000 2400.00]
CASTING, ADJUST TO GRADE I | |
0044 720-45075 1.000 EACH | 2200.00000 2200.00] 1700.00000 1700.00]
INLET, R13 I I |
0045 720-45410 1.000 EACH | 2900.00000 2900.00] 2400.00000 2400.00]
MANHOLE, C4 I | |
0046 720-96851 1.000 EACH | 2800.00000 2800.00] 1900.00000 1900.00]
INLET, J13 I I |
0047 723-07582 80.000 LFT | 3200.00000 256000.00]| 2630.00000 210400.00]
STRUCTURE, PRECAST THREE-SIDED, 336 IN. | | |
X 72 IN. | | |
0048 732-03063 2.000 EACH | 2000.00000 4000.00]| 1500.00000 3000.00]
TAPPING SLEEVE , 6 IN. | | |
0049 732-04836 2.000 EACH | 1400.00000 2800.00] 1500.00000 3000.00]
GATE VALVE AND BOX I I |
0050 801-04308 3.000 EACH | 500.00000 1500.00] 304.75000 914.25]
ROAD CLOSURE SIGN ASSEMBLY | | |
0051 801-06625 13.000 EACH | 200.00000 2600.00] 143.75000 1868.75]
DETOUR ROUTE MARKER ASSEMBLY I I |
0052 801-06640 3.000 EACH | 200.00000 600.00]| 304.75000 914.25]
CONSTRUCTION SIGN, A | I |
0053 801-07118 72.000 LFT | 25.00000 1800.00] 17.00000 1224_00]
BARRICADE, 111-A I I |
0054 801-07119 36.000 LFT | 20.00000 720.00] 19.00000 684.00]
BARRICADE, 111-B I I |
SECTION TOTALS | $ 555,952.75] $ 588,236.85| $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE :- US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/09/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS

SET-ASIDE : Standard

VENDOR RANKING :

CLEARING RIGHT OF WAY

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1523985 WIRTZ & YATES, INC. $ 5,879,212.90 100.0000%
2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 6,748,629.65 114.7880%
IC 1 ) 35-1523985 IC 2 ) 35-1618530 1C )
IWIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE STRUCTURE REMOVAL
| | |
0001 105-06845 LUMP |  20000.00000 20000.00]  60000.00000 60000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 600.00000 600.00] 350.00000 350.00]
RADIO I | |
0003 105-07039 18.000 MOS | 2500.00000 45000.00] 1700.00000 30600.00]
FIELD OFFICE, B | | |
0004 105-08520 1.000 EACH | 400.00000 400.00] 275.00000 275.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 18.000 MOS | 400.00000 7200.00] 100.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 285000.00000 285000.00] 335000.00000 335000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  30000.00000 30000.00]  65000.00000 65000.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0012 202-02240 2692.400 SYS | 7.00000 18846.80] 15.00000 40386.00]
PAVEMENT REMOVAL | | |
0013 202-02241 7622.000 LFT | 1.50000 11433.00] 1.50000 11433.00]
GUARDRAIL, REMOVE | | |
0014 202-02277 911.000 LFT | 15.00000 13665.00] 12.00000 10932.00]
GUTTER, LIP, REMOVE | | |
0015 202-02278 1557.000 LFT | 3.00000 4671.00] 7.00000 10899.00]
CURB, CONCRETE, REMOVE | | |
0016 202-51328 LUMP ] 100000.00000 100000.00] 125000.00000 125000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 3 | | |
0017 202-51328 LUMP | 100000.00000 100000.00] 125000.00000 125000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 4 | | |
0018 202-51328 LUMP ] 100000.00000 100000.00] 150000.00000 150000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 5 | | |
0019 202-51328 LUMP ] 100000.00000 100000.00] 150000.00000 150000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 6 | | |
0020 202-51330 LUMP | 85000.00000 85000.00] 80000.00000 80000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | | |
0021 202-51330 LUMP | 85000.00000 85000.00] 80000.00000 80000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | | |
0022 202-51330 LUMP | 70000.00000 70000.00] 76500.00000 76500.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 7 | | |
0023 202-51330 LUMP | 70000.00000 70000.00] 76500.00000 76500.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 8 | | |
0024 202-74080 2.000 EACH | 3000.00000 6000.00] 525.00000 1050.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
REMOVE | | |
0025 202-90413 239.000 SYS | 25.00000 5975.00] 20.00000 4780.00]
SLOPEWALL, CONCRETE, 4 IN., REMOVE | | |
0026 202-95027 2.000 EACH | 900.00000 1800.00] 2000.00000 4000.00]
IMPACT ATTENUATOR, REMOVE | | |
0027 203-02000 2201.000 CYS | 10.00000 22010.00] 12.00000 26412.00]
EXCAVATION, COMMON | | |
0028 203-02070 38927.000 CYS | 9.00000 350343.00] 16.00000 622832.00]
| | |

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0029 203-90014 12.840 STA | 500.00000 6420.00] 500.00000 6420.00]
LINEAR GRADING | | |
0030 204-02290 4.000 EACH | 1000.00000 4000.00] 800.00000 3200.00]
SETTLEMENT PLATE | | |
0031 204-08415 4.000 EACH | 750.00000 3000.00] 200.00000 800.00]
STAKES, SETTLEMENT | | |
0032 205-03371 275.000 CYS | 15.00000 4125.00] 16.00000 4400.00]
SEDIMENT, REMOVE | | |
0033 205-06931 736.000 TON | 25.00000 18400.00] 35.00000 25760.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0034 205-06932 276.000 LFT | 15.00000 4140.00] 12.00000 3312.00]
TEMPORARY CHECK DAM, STRAW BALES | | |
0035 205-06933 7.000 EACH | 120.00000 840.00] 85.00000 595.00]
TEMPORARY DITCH INLET PROTECTION | | |
0036 205-06936 187.000 TON | 24 .00000 4488.00] 40.00000 7480.00]
TEMPORARY SEDIMENT TRAP | | |
0037 205-08517 125.000 TON | 30.00000 3750.00] 40.00000 5000.00]
ROCK FILTER BERM | | |
0038 206-51220 94.800 CYS | 100.00000 9480.00] 60.00000 5688.00]
EXCAVATION, WET | | |
0039 206-51225 744.000 CYS | 50.00000 37200.00] 20.00000 14880.00]
EXCAVATION, DRY | | |
0040 207-08262 9670.000 SYS | 6.00000 58020.00] 6.00000 58020.00]
SUBGRADE TREATMENT, TYPE 1 | | |
0041 211-02050 219.200 CYS | 30.00000 6576.00] 40.00000 8768.00]
B BORROW | | |
0042 211-06467 254.000 CYS | 30.00000 7620.00] 45.00000 11430.00]
AGGREGATE FOR END BENT BACKFILL | | |
0043 211-07454 2585.000 CYS | 26.00000 67210.00] 30.00000 77550.00]
STRUCTURE BACKFILL | | |
0044 214-07202 440.000 SYS | 5.00000 2200.00] 3.00000 1320.00]
GEOGRID, 1 | | |
0045 301-07448 2301.000 TON | 16.00000 36816.00] 20.00000 46020.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0046 302-07455 189.200 CYS | 30.00000 5676.00] 60.00000 11352.00]
DENSE GRADED SUBBASE | | |
0047 303-01180 587.000 TON | 18.00000 10566.00] 20.00000 11740.00]
COMPACTED AGGREGATE, NO. 53 | | |
0048 303-07449 197.000 TON | 18.00000 3546.00] 25.00000 4925.00]
COMPACTED AGGREGATE, NO. 73 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0049 306-08043 2377.000 SYS | 3.50000 8319.50] 6.00000 14262.00]
MILLING, TRANSITION | | |
0050 402-07432 300.000 TON | 130.00000 39000.00] 115.00000 34500.00]
HMA SURFACE, TYPE A | | |
0051 402-07434 999.000 TON | 103.00000 102897.00] 95.00000 94905.00]
HMA SURFACE, TYPE C | | |
0052 402-07439 963.000 TON | 83.00000 79929.00] 85.00000 81855.00]
HMA INTERMEDIATE, TYPE C | | |
0053 402-07440 825.000 TON | 92.00000 75900.00] 85.00000 70125.00]
HMA BASE, TYPE A | | |
0054 402-07442 1539.000 TON | 100.00000 153900.00] 75.00000 115425.00]
HMA BASE, TYPE C | | |
0055 406-05520 7.700 TON | 1800.00000 13860.00] 1800.00000 13860.00]
ASPHALT FOR TACK COAT | | |
0056 502-06329 426.400 SYS | 50.00000 21320.00] 80.00000 34112.00]
PCCP, 12 IN. | | |
0057 503-03489 192.000 EACH | 20.00000 3840.00] 15.00000 2880.00]
RETROFITTED TIE BARS | | |
0058 503-05310 192.000 LFT | 90.00000 17280.00] 150.00000 28800.00]
TERMINAL JOINT | | |
0059 601-01522 12.000 EACH | 1960.00000 23520.00] 1800.00000 21600.00]
GUARDRAIL TRANSITION TYPE TGB | | |
0060 601-01522 2.000 EACH | 1215.00000 2430.00] 1100.00000 2200.00]
GUARDRAIL TRANSITION TYPE TGB TEMPORARY | | |
0061 601-01626 1.000 EACH | 1624 .00000 1624.00] 1500.00000 1500.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2 | | |
0062 601-05999 8.000 EACH | 70.00000 560.00] 55.00000 440.00]
CURVED TERMINAL END | | |
0063 601-06035 25.000 LFT | 10.00000 250.00] 9.00000 225.00]
GUARDRAIL, RESET | | |
0064 601-06246 2.000 EACH | 19360.00000 38720.00] 18000.00000 36000.00]
IMPACT ATTENUATOR, R2, W1, TL-3 | | |
0065 601-94689 5.000 EACH | 2424 .00000 12120.00] 2200.00000 11000.00]
GUARDRAIL END TREATMENT, OS | | |
0066 601-94689 6.000 EACH | 1652.00000 9912.00] 1500.00000 9000.00]
GUARDRAIL END TREATMENT, OS TEMPORARY | | |
0067 601-94690 4.000 EACH | 4536 .00000 18144 .00] 4100.00000 16400.00]
| | |

GUARDRAIL END TREATMENT, MS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0068 601-99105 6793.750 LFT | 16.50000 112096.88] 15.00000 101906.25]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0069 601-99105 750.000 LFT | 7.00000 5250.00] 6.50000 4875.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
TEMPORARY | | |
0070 601-99108 550.000 LFT | 24 .70000 13585.00] 23.00000 12650.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING | | |
0071 601-99123 2.000 EACH | 2080.00000 4160.00] 2800.00000 5600.00]
GUARDRAIL TRANSITION, GP | | |
0072 602-06729 60.000 EACH | 15.00000 900.00] 8.50000 510.00]
BARRIER DELINEATOR | | |
0073 603-06040 418.000 LFT | 11.50000 4807.00] 11.00000 4598.00]
FENCE, FARM FIELD, 47 IN. | | |
0074 605-05523 1326.000 LFT | 15.00000 19890.00] 13.00000 17238.00]
CURB, HMA | | |
0075 605-06210 409.000 LFT | 25.00000 10225.00] 50.00000 20450.00]
CENTER CURB, C, CONCRETE | | |
0076 606-07484 5297.000 LFT | 2.00000 10594 .00] 2.00000 10594 .00]
MILLED HMA SHOULDER CORRUGATIONS | | |
0077 610-06259 777.600 SYS | 50.00000 38880.00] 75.00000 58320.00]
REINFORCED CONCRETE BRIDGE APPROACH, 12 | | |
IN. | | |
0078 610-07486 1070.000 TON | 100.00000 107000.00] 90.00000 96300.00]
HMA FOR APPROACHES, TYPE A | | |
0079 615-06490 10.000 EACH | 125.00000 1250.00] 115.00000 1150.00]
RIGHT OF WAY MARKER | | |
0080 615-06510 5.000 EACH | 600.00000 3000.00] 500.00000 2500.00]
MONUMENT, C | | |
0081 616-02320 2070.000 SYS | 3.00000 6210.00] 2.75000 5692.50]
GEOTEXTILES | | |
0082 616-05689 1310.000 TON | 40.00000 52400.00] 35.00000 45850.00]
RIPRAP, CLASS 2 | | |
0083 616-06405 108.000 TON | 25.00000 2700.00] 27.00000 2916.00]
RIPRAP, REVETMENT | | |
0084 616-51367 723.000 SYS | 50.00000 36150.00] 75.00000 54225.00]
SLOPEWALL, CONCRETE, 4 IN. | | |
0085 616-93766 740.000 SYS | 15.00000 11100.00] 8.00000 5920.00]
| | |

BREAKING CONCRETE SLOPEWALL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0086 616-95754 400.000 LFT | 10.00000 4000.00] 8.00000 3200.00]
PAVED SIDE DITCH, BREAK | | |
0087 621-01004 12.000 EACH | 700.00000 8400.00] 650.00000 7800.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0088 621-02770 9273.000 SYS | 2.30000 21327.90] 1.40000 12982.20]
EROSION CONTROL BLANKET | | |
0089 621-06545 2.700 TON | 900.00000 2430.00] 800.00000 2160.00]
FERTILIZER | | |
0090 621-06553 957.000 LBS | 5.00000 4785.00] 4.00000 3828.00]
SEED MIXTURE, R | | |
0091 621-06557 187.000 LBS | 8.00000 1496 .00] 5.50000 1028.50]
SEED MIXTURE, T | | |
0092 621-06565 16.000 TON | 700.00000 11200.00] 600.00000 9600.00]
MULCHING MATERIAL | | |
0093 701-01849 504.000 LFT | 50.00000 25200.00] 65.00000 32760.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
312 IN., 14 IN. | | |
0094 701-98647 408.000 LFT | 40.00000 16320.00] 65.00000 26520.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
203 IN., 14 IN. | | |
0095 702-51005 544.800 CYS | 400.00000 217920.00] 650.00000 354120.00]
CONCRETE, A, SUBSTRUCTURE | | |
0096 702-51015 103.800 CYS | 400.00000 41520.00] 450.00000 46710.00]
CONCRETE, B, FOOTINGS | | |
0097 702-51110 3864.000 LBS | 2.90000 11205.60] 3.00000 11592.00]
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0098 702-51863 876.000 EACH | 7.00000 6132.00] 12.00000 10512.00]
FIELD DRILLED HOLE IN CONCRETE | | |
0099 703-51030 60385.000 LBS | 1.00000 60385.00] 0.80000 48308.00]
REINFORCING STEEL | | |
0100 703-51032 401394.000 LBS | 1.10000 441533.40] 0.90000 361254.60]
REINFORCING STEEL, EPOXY COATED | | |
0101 704-51002 1187.600 CYS | 450.00000 534420.00] 450.00000 534420.00]
CONCRETE, C, SUPERSTRUCTURE | | |
0102 706-05732 16.000 EACH | 1500.00000 24000.00] 1500.00000 24000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0103 706-51020 162.800 CYS | 400.00000 65120.00] 480.00000 78144 .00]
| | |

CONCRETE, C, RAILING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0104 707-07605 1733.400 LFT | 200.00000 346680.00] 225.00000 390015.00]
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM, 54 IN. X 48 IN. | | |
0105 709-51821 LUMP | 7000.00000 7000.00] 6000.00000 6000.00]
SURFACE SEAL , STR. NO. 3 | | |
0106 709-51821 LUMP | 7000.00000 7000.00] 6000.00000 6000.00]
SURFACE SEAL , STR. NO. 4 | | |
0107 709-51821 LUMP | 9000.00000 9000.00] 7000.00000 7000.00]
SURFACE SEAL , STR. NO. 5 | | |
0108 709-51821 LUMP | 9000.00000 9000.00] 7000.00000 7000.00]
SURFACE SEAL , STR. NO. 6 | | |
0109 711-51038 LUMP | 94500.00000 94500.00] 70000.00000 70000.00]
STRUCTURAL STEEL , STR. NO. 3 | | |
0110 711-51038 LUMP | 94500.00000 94500.00] 70000.00000 70000.00]
STRUCTURAL STEEL , STR. NO. 4 | | |
0111 711-51864 282.000 EACH | 50.00000 14100.00] 19.00000 5358.00]
DRILLED HOLE | | |
0112 711-51877 LUMP | 15000.00000 15000.00] 30000.00000 30000.00]
JACKING AND SUPPORTING BEAMS , STR. NO. | | |
3 | | |
0113 711-51877 LUMP | 15000.00000 15000.00] 30000.00000 30000.00]
JACKING AND SUPPORTING BEAMS , STR. NO. | | |
4 | | |
0114 711-91149 LUMP | 20000.00000 20000.00] 32000.00000 32000.00]
STRAIGHTEN STEEL BEAM | | |
0115 711-96479 440.000 EACH | 35.00000 15400.00] 11.00000 4840.00]
BOLT, REMOVE | | |
0116 711-96800 3600.000 EACH | 2.50000 9000.00] 2.75000 9900.00]
STUD SHEAR CONNECTORS | | |
0117 714-08514 923.000 SFT | 75.00000 69225.00] 90.00000 83070.00]
WINGWALL | | |
0118 715-05119 122.000 LFT | 30.00000 3660.00] 25.00000 3050.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
0119 715-05121 740.000 LFT | 40.00000 29600.00] 60.00000 44400.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. | | |
0120 715-05407 488.000 LFT | 7.00000 3416.00] 15.00000 7320.00]
PIPE, END BENT DRAIN, 6 IN. | | |
0121 715-05756 102.000 LFT | 20.00000 2040.00] 55.00000 5610.00]
| | |

PIPE EXTENSION, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0122 715-46005 1.000 EACH | 150.00000 150.00] 650.00000 650.00]
PIPE END SECTION, 15 IN. | | |
0123 715-91361 54.000 LFT | 5.00000 270.00] 75.00000 4050.00]
PIPE, PVC, 6 IN. | | |
0124 720-44000 4.000 EACH | 250.00000 1000.00] 500.00000 2000.00]
CASTING, ADJUST TO GRADE | | |
0125 720-44296 4.000 EACH | 300.00000 1200.00] 500.00000 2000.00]
CAP INLET | | |
0126 720-45045 9.000 EACH | 1000.00000 9000.00] 2000.00000 18000.00]
INLET, J10 | | |
0127 720-45055 3.000 EACH | 1200.00000 3600.00] 2000.00000 6000.00]
INLET, M10 MODIFIED | | |
0128 720-45070 1.000 EACH | 1400.00000 1400.00] 3500.00000 3500.00]
INLET, P12A | | |
0129 723-08518 182.000 LFT | 1350.00000 245700.00] 2650.00000 482300.00]
STRUCTURE, PRECAST THREE-SIDED, 144 IN. | | |
X 162 IN. | | |
0130 726-92406 28.000 EACH | 900.00000 25200.00] 600.00000 16800.00]
BEARING ASSEMBLY, ELASTOMERIC E1 | | |
0131 801-01093 13.000 EACH | 1000.00000 13000.00] 850.00000 11050.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0132 801-04308 30.000 EACH | 500.00000 15000.00] 400.00000 12000.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0133 801-06207 74784.000 LFT | 0.90000 67305.60] 0.85000 63566.40]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0134 801-06640 82.000 EACH | 250.00000 20500.00] 150.00000 12300.00]
CONSTRUCTION SIGN, A | | |
0135 801-06645 47.000 EACH | 30.00000 1410.00] 25.00000 1175.00]
CONSTRUCTION SIGN, B | | |
0136 801-06710 180.000 DAY | 15.00000 2700.00] 11.00000 1980.00]
FLASHING ARROW SIGN | | |
0137 801-06775 LUMP | 50000.00000 50000.00] 50000.00000 50000.00]
MAINTAINING TRAFFIC | | |
0138 801-07024 2.000 EACH | 7273.00000 14546 .00] 6000.00000 12000.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0139 801-07118 660.000 LFT | 14.00000 9240.00] 12.00000 7920.00]
| | |

BARRICADE, 111-A



SIGN CIRCUIT INSTALLATION, CANTILEVER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 470 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 1 ) 35-1523985 1C 2 ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0140 801-07119 648.000 LFT | 18.00000 11664 .00] 15.00000 9720.00]
BARRICADE, 111-B | | |
0141 801-08389 2250.000 LFT | 26.00000 58500.00] 25.00000 56250.00]
TEMPORARY TRAFFIC BARRIER, ANCHORED | | |
0142 801-08389 540.000 LFT | 27.00000 14580.00] 25.00000 13500.00]
TEMPORARY TRAFFIC BARRIER, ANCHORED , | | |
TYPE 2 | | |
0143 801-09133 4.000 EACH | 7000.00000 28000.00] 6500.00000 26000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0144 801-97643 2588.000 LFT | 4.25000 10999.00] 4.00000 10352.00]
TEMPORARY BUZZ STRIPS | | |
0145 802-07057 240.000 SFT | 18.00000 4320.00] 16.00000 3840.00]
SIGN, PANEL, WITH LEGEND | | |
0146 802-07102 2.000 EACH | 12544 .00000 25088.00] 11500.00000 23000.00]
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | | |
0147 802-07159 2.000 EACH | 4000.00000 8000.00] 3700.00000 7400.00]
CANTILEVER TRAFFIC SIGN SUPPORT | | |
FOUNDATION, 11 | | |
0148 802-76140 2.000 EACH | 20000.00000 40000.00] 17000.00000 34000.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
DOUBLE ARM | | |
0149 802-76175 24.000 LFT | 370.00000 8880.00] 240.00000 5760.00]
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | | |
ASSEMBLY (CANTILEVER) | | |
0150 804-06770 4.000 EACH | 25.00000 100.00] 55.00000 220.00]
DELINEATOR POST | | |
0151 805-06592 250.000 LFT | 17.00000 4250.00] 15.00000 3750.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0152 805-98336 250.000 LFT | 11.00000 2750.00] 9.00000 2250.00]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |
0153 807-02191 2.000 EACH | 800.00000 1600.00] 700.00000 1400.00]
HANDHOLE, LIGHTING | | |
0154 807-06935 9.000 EACH | 16.50000 148.50] 14.00000 126.00]
INSULATING LINK, WATERPROOFED | | |
0155 807-07580 89.000 LFT | 20.00000 1780.00] 15.00000 1335.00]
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0156 807-82016 2.000 EACH | 750.00000 1500.00] 650.00000 1300.00]
| | |
| | |

2 LUMINAIRES



INDIANA DEPARTMENT OF TRANSPORTATION : 09/12/06
: 470 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,751,076.40 ROUTE : US 41
CALL ORDER : 470 CONTRACT ID : B -28775-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1523985 1C ) 35-1618530 1(C )
|[WIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0157 807-86790 4.000 EACH | 600.00000 2400.00] 500.00000 2000.00]
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | | |
GLARE SHIELD, 250 WATT | | |
0158 807-86910 2.000 EACH | 60.00000 120.00] 32.00000 64.00]
CONNECTOR KIT, UNFUSED | | |
0159 807-86915 4.000 EACH | 60.00000 240.00] 32.00000 128.00]
CONNECTOR KIT, FUSED | | |
0160 807-86920 3.000 EACH | 21.00000 63.00] 18.00000 54_00]
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED | | |
0161 807-86930 3.000 EACH | 15.00000 45.00] 13.00000 39.00]
INSULATION LINK, NONWATERPROOFED | | |
0162 807-86950 4.000 EACH | 50.00000 200.00] 32.00000 128.00]
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION | | |
0163 808-06702 629.000 LFT | 2.40000 1509.60] 2.25000 1415._25]
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | | |
IN. | | |
0164 808-06711 28024.000 LFT | 0.06000 1681.44] 0.10000 2802.40]
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0165 808-06713 31038.000 LFT | 0.14000 4345.32] 0.15000 4655.70]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0166 808-06714 29784.000 LFT | 0.14000 4169.76] 0.15000 4467 .60]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0167 808-06716 4471.000 LFT | 0.60000 2682.60] 0.50000 2235.50]
LINE, REMOVE | | |
0168 808-06726 217.000 LFT | 3.00000 651.00] 2.75000 596.75]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. | | |
0169 808-75996 42.000 EACH | 12.00000 504.00] 20.00000 840.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0170 808-75998 62.000 EACH | 80.00000 4960.00] 55.00000 3410.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 5,879,212.90] $ 6,748,629.65] $
------------------------------------------ S
CONTRACT TOTALS | $ 5,879,212.90] $ 6,748,629.65] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 480 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 362,928.44 ROUTE : 31
CALL ORDER : 480 CONTRACT ID : B -28807-A COUNTIES : JACKSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 348,770.10 100.0000%
2 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 357,159.00 102.4053%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 397,554.80 113.9876%
IC 1 ) 35-2040801 IC 2 ) 35-1364963 IC 3 ) 35-1618530
|GOHMANN ASPHALT & CONSTR., 1 |ERBER & MILLIGAN CONSTR. CO. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE DECK RECONSTRUCTION

0001 105-06845 LUMP 8000.00000 8000.00 3000.00000 3000.00 5000.00000 5000.00
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS 1300.00000 7800.00 1000.00000 6000.00 2000.00000 12000.00
FIELD OFFICE, B

0003 110-01001 LUMP 17000.00000 17000.00 17500.00000 17500.00 19000.00000 19000.00
MOBILIZATION AND DEMOBILIZATION

0004 202-02240 2.700 SYS 75.00000 202.50 50.00000 135.00 100.00000 270.00
PAVEMENT REMOVAL

0005 202-02241 1070.000 LFT 0.01000 10.70 1.00000 1070.00 1.00000 1070.00

GUARDRAIL, REMOVE
0006 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | |

| | |

| I I

|  62000.00000 62000.00]  90000.00000 90000.00]
| | |

0007 213-08058 1.000 CYS | 700.00000 700.00] 100.00000 100.00] 250.00000 250.00
| I I
| I I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
I I I

87000.00000 87000.00

FLOWABLE BACKFILL

0008 601-01522 4.000 EACH 1685.00000 6740.00 1750.00000 7000.00 1700.00000 6800.00
GUARDRAIL TRANSITION TYPE TGB

0009 601-94689 2.000 EACH 2200.00000 4400.00 2400.00000 4800.00 2300.00000 4600.00
GUARDRAIL END TREATMENT, OS

0010 601-97774 1.000 EACH 625.00000 625.00 650.00000 650.00 650.00000 650.00
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE , TYPE 1

0011 601-99105 1000.000 LFT 15.00000 15000.00 16.00000 16000.00 16.00000 16000.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0012 601-99132 2.000 EACH 60.00000 120.00 70.00000 140.00 62.00000 124.00

GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.
SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 480 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 362,928.44 ROUTE : 31
CALL ORDER  : 480 CONTRACT ID : B -28807-A COUNTIES : JACKSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1364963 IC 3 ) 35-1618530
|GOHMANN ASPHALT & CONSTR., 1 |ERBER & MILLIGAN CONSTR. CO. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 602-06729 14.000 EACH | 8.00000 112.00] 10.00000 140.00] 8.50000 119.00
BARRIER DELINEATOR | | |
0014 621-06559 500.000 SYS | 3.00000 1500.00] 1.00000 500.00] 3.25000 1625.00
MULCHED SEEDING, R I I |
0015 702-51863 732.000 EACH | 7.00000 5124.00] 10.00000 7320.00] 12.00000 8784.00
FIELD DRILLED HOLE IN CONCRETE | | |
0016 703-51032 36914.000 LBS | 0.85000 31376.90] 1.00000 36914.00] 1.20000 44296.80
REINFORCING STEEL, EPOXY COATED I | |
0017 704-51002 125.800 CYS | 800.00000 100640.00]| 550.00000 69190.00] 800.00000 100640.00
CONCRETE, C, SUPERSTRUCTURE I I |
0018 706-05732 4.000 EACH | 1100.00000 4400.00] 2000.00000 8000.00] 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
, MODIFIED I I |
0019 706-51025 440.000 LFT | 70.00000 30800.00] 62.50000 27500.00] 60.00000 26400.00
CONCRETE, C, RAILING I I |
0020 709-51821 LUMP | 3600.00000 3600.00] 2800.00000 2800.00] 2700.00000 2700.00
SURFACE SEAL I I |
0021 724-03276 70.000 LFT | 75.00000 5250.00]| 100.00000 7000.00] 123.00000 8610.00
EXPANSION JOINT SEALING SYSTEM I | |
0022 801-04308 4.000 EACH | 295.00000 1180.00] 300.00000 1200.00] 250.00000 1000.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0023 801-06625 25.000 EACH | 85.00000 2125.00] 150.00000 3750.00] 150.00000 3750.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0024 801-06640 34.000 EACH | 135.00000 4590.00] 125.00000 4250.00] 110.00000 3740.00
CONSTRUCTION SIGN, A I I |
0025 801-06775 LUMP |  18000.00000 18000.00]  25000.00000 25000.00]  19000.00000 19000.00
MAINTAINING TRAFFIC | | |
0026 801-07118 72.000 LFT | 15.00000 1080.00] 15.00000 1080.00] 14.00000 1008.00
BARRICADE, 111-A I I |
0027 808-06713 284.000 LFT | 1.75000 497.00] 2.50000 710.00] 2.25000 639.00
LINE, PAINT, SOLID, WHITE, 4 IN. | I |
0028 808-06714 284.000 LFT | 1.75000 497.00] 2.50000 710.00] 2.25000 639.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0029 808-75998 2.000 EACH | 500.00000 1000.00] 100.00000 200.00] 160.00000 320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0030 801-06710 20.000 DAY | 50.00000 1000.00] 20.00000 400.00] 16.00000 320.00
FLASHING ARROW SIGN I I |
0031 801-09133 2.000 EACH | 3500.00000 7000.00] 3250.00000 6500.00]| 3000.00000 6000.00
I I |

TEMPORARY CHANGEABLE MESSAGE SIGN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 480 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 362,928.44 ROUTE : 31
CALL ORDER  : 480 CONTRACT ID : B -28807-A COUNTIES : JACKSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1364963 IC 3 ) 35-1618530
|GOHMANN ASPHALT & CONSTR., 1 |ERBER & MILLIGAN CONSTR. CO. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0032 801-01093 8.000 EACH | 800.00000 6400.00] 950.00000 7600.00] 900.00000 7200.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
SECTION TOTALS I $ 348,770.10] $ 357,159.00] $ 397,554.80
------------------------------------------ A
CONTRACT TOTALS | $ 348,770.10] $ 357,159.00] $ 397,554.80




